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J8  Fresno Yosemite IAP (ANG) 
Wastewater Collection System 

J8.1  Fresno Yosemite IAP (ANG) Overview 
The 144th Fighter Wing (FW) of the California Air National Guard occupies two separate parcels of 
land (the main base area and the Munitions Storage Area) totaling 110.726 acres of leased land on the 
Fresno Yosemite International Airport, located approximately 4 miles east of downtown Fresno, 
California.  The mission of the 144th FW is to provide air defense protection for California from the 
Mexican border to Ukiah utilizing the F-16 Fighting Falcon jet fighter aircraft. The 144th FW 
occupies 6 administrative, 16 industrial and 2 services buildings totaling approximately 341,251 
square feet with 325 full-time personnel.  A unit training drill is conducted once a month and results 
in a surge of up to a total of 990 personnel. There is currently an ongoing construction project 
(Composite Support Facility), which when completed by the end of FY 2001, will add an additional 
6,236 square feet of building area. 
 
 

J8.2  Wastewater Collection System Description 

J8.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Fresno Yosemite IAP (ANG) Wastewater Collection System consists of all appurtenances 
physically connected to the collection system from the point of demarcation defined by the Right of 
Way.  The system may include, but is not limited to, pipelines, and manholes.  The actual inventory 
of items sold will be in the bill of sale at the time the system is transferred.  The following description 
and inventory is included to provide the Contractor with a general understanding of the size and 
configuration of the system.  The Government makes no representation that the inventory is accurate.  
The Contractor shall base its proposal on site inspections, information in the technical library, other 
pertinent information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on the 
accuracy of the following description and inventory. 

Specifically excluded from the Wastewater Collection System privatization are: 

?? Oil water separators 

?? Storm sewers 

J8.2.1.1  Description 
The wastewater collection system consists of two separate systems: the main base area and the 
Munitions Storage Area.  Both wastewater collection systems operate via gravity flow.  The system at 
the main base area exits the base at two locations and the Munitions Storage Area system exits at one 
location.  The two wastewater collection systems consist of approximately 7,700 linear feet of 
vitrified clay pipe.  Pipe diameter ranges in size from four to twelve inches. Pipe depth ranges from 
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four to twelve feet without tracer wire or warning tape. The systems include 16 pre-cast concrete 
manholes ranging from six to ten feet in depth. Base personnel indicate the capacities of the current 
systems are adequate for present and future needs.  

J8.2.1.2  Inventory  
Table 1 provides a general listing of the major Wastewater Collection System fixed assets for the 
Fresno Yosemite IAP (ANG) Wastewater Collection System included in the sale.  

TABLE 1 
Fixed Inventory 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Item Size   Quantity  Unit Approximate Year of 
Construction  

Vitrified Clay Pipe (in)    

 4 174 LF 1958 

 4 219 LF 1987 

 4 439 LF 1992 

 4 229 LF 1983 

 4 130 LF 1990 

 4 72 LF 1966 

 4 99 LF 1955 

 4 226 LF 1977 

 4 216 LF 1976 

 4 452 LF 1993 

 4 208 LF 1995 

 4 60 LF 1999 

 4 1160 LF 1966 

 6 344 LF 1995 

 6 330 LF 1975 

 6 204 LF 1955 

 6 280 LF 1988 

 8 1623 LF 1995 

 10 887 LF 1995 

 12 375 LF 1995 

Standard Sanitary Sewer Manholes (4 ft diameter) Depth (ft)    

     Pre-Cast Concrete  6 3 EA 1995 

     Pre-Cast Concrete  8 6 EA 1995 
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Item Size   Quantity  Unit Approximate Year of 
Construction  

     Pre-Cast Concrete  10 7 EA 1995 
Notes: 
LF = Linear Feet  
In = Inches 
FT = Feet  
EA = Each 

J8.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Description Quantity Location Maker 

None    

J8.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system.  

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Qty Description Remarks 

1 Example: Wastewater Utility System Maps (electronic copy) AutoCAD Release Version 2000 

 

J8.3  Specific Service Requirements 
The service requirements for the Fresno Yosemite IAP (ANG) Wastewater Collection System are as 
defined in the Section C Description/Specifications/Work Statement.   
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J8.4  Current Service Arrangement 
?? Current Provider: City of Fresno 

?? Average Annual Effluent (2000):  17,700 kGal 

?? Maximum Monthly Effluent: 2,520 kGal (August) 

?? Minimum Monthly Effluent: 790 kGal (February) 

?? Estimated based on 100% of water usage  

J8.5  Secondary Metering 
The Contractor shall install and calibrate new secondary meters as listed in Table 5. New secondary 
meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, the Contractor 
shall maintain and read these meters IAW Paragraphs C.3 and J8.6 below. 

TABLE 5 
New Secondary Meters 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Meter Location  Meter Description 

None  

J8.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW Paragraph G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted 
by the 25th of each month for the previous month. Invoices shall be submitted to the person 
identified at time of contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J8.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, the following projects have been implemented by 
the Government for managing and monitoring I&I:  None. 
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J8.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Fresno Yosemite 
IAP (ANG) boundaries.   

J8.9  Off-Installation Sites 
The Fresno Yosemite IAP (ANG) wastewater collection system includes the main base area as well as 
the Munitions Storage Area (MSA) located on the opposite side of the runway, northwest of the main 
base area. The MSA has a dedicated wastewater collection system, with its own exit and connection 
to the City of Fresno owned line, exclusive of the main base system. 

J8.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 6 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 6 
Service Connections and Disconnections 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Location  Description 

None  

J8.11  Government Recognized System Deficiencies 
Table 7 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Fresno Yosemite IAP (ANG) Wastewater Collection System.  If the utility system is sold, 
the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

TABLE 7 
System Deficiencies 
Wastewater Collection System Fresno Yosemite IAP (ANG) 

Project Location  Project Description 

None  

 


